
 

8509 Wheel Stops 
REVISION 04/03/2024 

8509.1 Introduction 
This supplementary requirement applies to the supply and installation of wheel stops, as detailed in 
the project drawings.  The proposed product and installation procedure are to be supplied to the 
Superintendent for consideration. 

8509.1.1 Definitions of Terms 

This section describes any term which are specific to this specification or requires clarification due to 
an ambiguous understanding. 

The terms used in this Technical Specification shall be as defined in Clause 2 of MRTS01 Introduction 
to Technical Specifications. Additional terms used in this Technical Specification are defined in the 
Table below. 

Term Definition 

Wheel Stops 
Defined as a proprietary product of varying material type which are a 
simple yet effective solution to protect vehicles and property from damage 
while they are being parked. 

 

8509.2 Referenced Documents 
This supplementary specification shall be read in conjunction with the following: 

• MRS01 “Introduction to Specifications”; 

• MRTS01 “Introduction to Technical Specifications”;  

• MRS14 and MRTS14 “Road Furniture”; 

• AS/NZ 2890.1 “Parking Facilities – Off Street Parking” 

• Preferred supplier’s specifications; and 

• Project Drawings. 

 

8509.3 Description of Work 
Work items incorporated by this supplementary specification are identified in Section 8509.6 and 
8509.7 with individual activities/tasks for measurement and payment sourced from the Bill of 
Quantities and listed in MRC Supplementary Specification Annexure 8509_1 Wheel Stops Section 1 

 

8509.4 Quality Systems Requirements 
8509.4.1 Std Test Methods (Testing Regime) 



 

The following minimum testing regime applies to this specification: 

Unless otherwise stated the manufacturer certification of the wheel stops form the basis of the 
requirements. 

8509.4.2 Hold Points, Witness Points and Milestones 

The following table represents the minimum inspec�on requirements for this specifica�on; 

Ac�vity Inspec�on Type When 

Product Type proposed for use, 
Construc�on Procedure and Traffic 
Management Plan (with TGS’s) and 
other submissions as required by Clause 
8509.5 

Milestone  4 Weeks prior to works 
commencing 

Inspec�on of materials and 
documenta�on  Hold Point As delivered to site 

Prepare surface to manufacturers 
specifica�on Witness Point Prior to spot marking exact 

loca�on of wheel stops 

Layout survey through spot marking 
surface Hold Point During site layout survey prior 

to works commencing. 

Installa�on of wheel stops as required by 
design drawings and Manufacturers 
Specifica�on and procedure 

Witness Point A�er loca�on layout approval 
by the Superintendent 

Geometric survey for compliance with 
manufacturers specifica�on and design 
drawing requirements 

Hold Point At comple�on of works 

Fixings inspec�on and tes�ng  Hold Point A�er manufacturers specified 
�me for fixing and epoxy set 

Works as Executed documenta�on Hold Point 4 weeks prior to prac�cal 
comple�on being requested. 

8509.4.3 Construction Tolerances  

Unless noted on the design drawings or otherwise approved by the Superintendent the following 
construction tolerances shall apply to this Specification; 

The construction activity outcome shall not depart from the widths, lengths, heights, and shapes 
specified by design drawings as applies to this specification; 

• Manufacturers dimensions and tolerances for installation of wheel stops 

Tolerances specific to the project are detailed on the design drawings and are included in Clause 2 of 
MRC Supplementary Specification Annexure 8509_1 Wheel Stops 

 

8509.5 Preliminary 
The Contractor is to submit or ensure the following documentation is in place 4 weeks prior to delivery 
or a prestart is conducted. (MILESTONE): 



 

• Proposed product to be used, submission for consideration 

• Construction and installation procedure 

• Approved traffic management plan and TGS’s 

Other requirements unique to the project will be listed in the MRC Supplementary Specification 
Annexure 8509_1 Wheel Stops (MILESTONE) 

8509.5.1 Materials 

Supply of all materials to site is the responsibility of the Contractor at their cost, where items are 
Principal supplied the nominated storage site shall be obtained from MRC Supplementary 
Specification Annexure 8509_1 Wheel Stops Section 3 and shall be the point of supply.  

Unless instructed otherwise by the Superintendent existing components to be salvaged and the 
nominated storage site will be detailed in MRC Supplementary Specification Annexure 8509_1 Wheel 
Stops Section 4.  This will also include any reuse of existing items. 

All materials must be approved by the Superintendent prior to proposed use and shall be supplied in 
accordance with their relevant manufacturers specification and requirements.  

 

8509.6 Construction 
This section lays out the works operations with more detail based on specific requirements of this 
supplementary specification.  Some activities may appear to include items which are stated within 
other specifications, the purpose is to reinforce that requirement specific to this supplementary 
specification. 

Specific construction requirements associated with these works is detailed in MRC Supplementary 
Specification Annexure 8509_1 Wheel Stops Section 5 

8509.6.1 Work Operations 

Work Operations incorporated in these items include: 

a) Work operations included in Clause 2.1.5 of MRS01 “Introduction to Specifications”; 

b) Supply of all materials; 

All materials, plant, and labour required to carry out the works under this Specification is to 
be supplied by the Contractor, where the wheel stops and/or fixings are Principal supplied the 
designated storage site will be the point of supply for the purposes of this Specification. 

All items shall be inspected at delivery to site prior to use.  Any items which are damaged or 
do not meet the required specification are not to be used and are to be returned to the 
supplier. (HOLD POINT) 

c) Existing wheel stop removal (as required) 

The removal of existing wheel stops shall be carried out prior to the surface preparation and 
spot marking of the new wheel stops where applicable.  The Contractors chosen method of 
removal will be such that any impact on surrounding environment is minimised.  

Unless otherwise approved by the Superintendent all new surface fixings are not to be in the 
same location/hole as the existing. 



 

Existing wheel stops and fixings to be salvaged are identified on the design drawings or as 
directed by the Superintendent.  Refer to MRC Supplementary Specification Annexure 
8509_1 Wheel Stops for items to be salvaged and the storage site location. 

Disposal of any demolished wheel stops and fixings not identified as requiring storage shall 
be disposed of by the contractor at their cost to the nearest MRC waste disposal transfer 
station. 

All existing fixings shall be removed with any surface holes being epoxy sealed as approved 
by the Superintendent.  (WITNESS POINT) 

d) Preparation of surface in accordance to the manufacturer’s specifications; 

New concrete surfaces shall be allowed to cure for 7 days, and asphalt surfaces shall be 
allowed to cure for 14 dry days prior to installations. 

Existing surfaces shall be prepared and cleaned completely of dust, dirt and loose materials 
to provide debris free surface as per the manufacturer’s specification including vacuuming 
of all dust in holes. (WITNESS POINT) 

e) Spotting for placement of the wheel stops; 

The final location of the wheel stops is to be spot marked out on site and shall be inspected 
and approved by the Superintendent prior to installation activities commencing.  (HOLD 
POINT)  

f) Installation of the wheel stops in accordance with the detail provided on the project 
drawings, and to the manufacturer’s specification and Superintendent’s approval 

Approval to proceed by the Superintendent shall be granted, the installation of the wheel 
stops shall be carried out as required by the manufacturers specification, this includes but 
not limited to drilling holes, cleaning of drill holes, epoxy application, insertion of fixings, and 
tightening of fixings.  (WITNESS POINT) 

Any works associated with replacement of non-conforming material and/or unapproved 
construction procedures shall be carried out at no cost to the Principal. 

g) Testing for conformity with construction procedures and specifications. 

Prior to the rubber bungs being inserted all fixings are to be tested to ensure they have set 
solidly and no movement or rotation occurs as required by the manufactures specification.  
Any segments that move or rotate are to be replaced.  (HOLD POINT) 

A geometric survey of the installations will be required to ensure location of wheel stops are 
as required by the design drawings and manufacturers tolerances.  (HOLD POINT) 

h) Clean up of Site 

The site is to be cleaned of all debris, excavated material, and construction materials 

 

8509.7 Post Construction 
Items which close out the project, and readies the project for Practical Completion inspection 

a) Collection and submission of all As Constructed data including QA data requirements. 



 

Contractor is to supply and submit Works as Executed documentation as required by 
MRC D20 - Drawings and Documentation for approval by the Superintendent 4 weeks 
prior to requesting a practical completion inspection.  (HOLD POINT) 

Certification of works shall be submitted with the “Works as Executed” Plans and 
documentation. 

Format of submitted “As Constructed” documentation shall be compliant with MRC 
Supplementary Specification 8919. 

 

8509.8 Measurement and Payment 
Provision for these works shall be included in the scheduled unit rate for the items shown in Clause 
8509.3 of this Supplementary Specification and Annexure.  No separate payment will be made for the 
works specified in this Supplementary Specification.  Any works associated with replacement of non-
conforming material and/or construction procedures shall be at no cost to the Principal. 

 

Version Control: 

Version Description Reviewed / Endorsed Date 

1.0 Original issue  09.02.2022 

2.0 Review of Specification C. Sultana 04.03.2024 
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