

Upcoming Contracts/Projects



August 2026



CONTRACTS/PROJECTS	ANTICIPATED ADVERTISING DATE
Community Hub Café Operational Lease and Fitout NBH A retail shop lease, and the undertaking of fit-out of the café premises, and operation to an ongoing food and beverage business serving Hub users and visitors in Northern Beaches.	Jul – Sept 2026
Muller Park Playground Renewal Renewal of the existing playground at Muller Park, Ooralea, including the installation of new play equipment, softfall surfacing, fencing, shade structures, pathways and associated landscaping works to provide a safe, modern and accessible community play space.	Jul – Sept 2026
Preferred Supplier Arrangement for the Supply and Delivery of Plumbing Fittings To establish a panel of suitably qualified suppliers for the supply and delivery of plumbing fittings.	Jul – Sept 2026
Public Amenities Renewal FY25 26 Owen Jenkins Park Demolition of existing amenities and supply and installation of DDA compliant amenities within parkland. Fixtures/finishes replacement, plumbing upgrades, accessibility modifications, lighting/ventilation.	Jul – Sept 2026
Testing Tagging and Supply of Lifting Equipment Inspection, testing, tagging, and replacement of lifting equipment to ensure compliance with legislative and Australian Standard requirements, including removal and disposal of failed items.	Jul – Sept 2026
Asphalt Resurfacing Works and Spray Seal Resurfacing Works FY26/27 Package Asphalt resurfacing of selected road network assets, including pavement preparation, profiling, asphalt placement, line marking reinstatement, traffic management and associated works. Spray seal resurfacing of selected roads, including pavement preparation, bituminous sealing, aggregate spreading, traffic management and associated works to extend pavement life.	Oct – Dec 2026

CONTRACTS/PROJECTS	ANTICIPATED ADVERTISING DATE
BB Print Stadium Female Change Rooms Construction of new female change room facilities at BB Print Stadium, including earthworks, building construction, internal fit-out, amenities, plumbing, electrical services, drainage, pathways, accessibility improvements and associated civil works to support female participation in sport and provide compliant, fit-for-purpose player and official facilities.	Oct – Dec 2026
Mangrove Rd Roundabout Safety Upgrades Safety improvements to include roadway geometry modifications, pavement construction, kerb and channel upgrades, line marking, signage, lighting improvements, drainage adjustments, and associated civil works.	Oct – Dec 2026
MECC Entertainment HVAC Dehumidification Installation of a dehumidification system and associated HVAC upgrades at the Mackay Entertainment and Convention Centre (MECC), including mechanical, electrical, controls and commissioning works to improve environmental conditions within the facility.	Oct – Dec 2026
Mt Pleasant Reservoirs Site Landslide Risk Mitigations Construction of landslide risk mitigation measures at the Mt Pleasant Reservoirs site, including earthworks, slope stabilisation, drainage improvements, retaining structures, erosion control measures and associated civil works to improve site safety and asset protection.	Oct – Dec 2026
Nebo Road WTP High Lift Pump Station Renewal Renewal of the High Lift Pump Station at the Nebo Road Water Treatment Plant, including replacement of pumps, pipework, valves, electrical and control systems, commissioning and associated infrastructure works to improve reliability and operational performance.	Oct – Dec 2026
Preferred Supplier Arrangement or Register of Pre-Qualified Suppliers: Electronic Security To engage a suitably qualified supplier, or establish a panel of suitably qualified suppliers, for the provision and maintenance of CCTV security services and the provision of security services including supply, maintenance, repair and replacement of security fixtures and equipment. These services may be issued as two separate tenders / contracts.	Oct – Dec 2026

CONTRACTS/PROJECTS	ANTICIPATED ADVERTISING DATE
Register of Pre-Qualified Suppliers: Fire Equipment Servicing To establish a panel of suitably qualified suppliers for the service, repair and replacement of fire equipment.	Oct – Dec 2026
Register of Pre-Qualified Suppliers: HVAC To establish a panel of suitably qualified suppliers for the repair, servicing and maintenance of Council's HVAC Systems.	Oct – Dec 2026
Register of Pre-Qualified Suppliers: Marketing Services To establish a panel of suitably qualified suppliers for the provision of Marketing Services.	Oct – Dec 2026
Register of Pre-Qualified Suppliers: Repairs, Servicing and Maintenance of Generators, Compressors, Blowers and Associated Equipment To establish a panel of suitably qualified suppliers for the repair, servicing and maintenance of Council's Generators, Compressors, Blowers and Associated Equipment.	Oct – Dec 2026
Register of Pre-Qualified Suppliers: Water Service Personnel To establish a panel of suitably qualified suppliers for various water services.	Oct – Dec 2026
Ron Searle Drive Pedestrian Protection Construction of pedestrian barriers, fencing, pathways, crossing improvements, signage, line marking, and associated civil works to separate pedestrians from vehicle traffic and enhance user safety.	Oct – Dec 2026
Sewer Manholes - CCTV Inspection, Repair and Relining Program Undertake CCTV inspections, condition assessment, repair and relining of sewer manholes throughout the wastewater network, including cleaning, defect remediation, rehabilitation works and reporting to extend asset life and maintain operational performance.	Oct – Dec 2026
Figtree Bridge Ch4360-BRDG12282 TIMBER, Pigtree Bridge Ch5465-BRDG12283 and Omega Bridge Ch1375-BRDG12285 TIMBER Demolition of existing bridge and construction of a new bridge over Figtree Creek, Pig Creek and Omega Creek and associated civil works to extend the bridge's service life.	Jan – Mar 2027

CONTRACTS/PROJECTS	ANTICIPATED ADVERTISING DATE
Mackay SN Stg1 Mt Bassett to Sydney St SPS SRM Renewal External Pipe Coating and Scaffolding Renewal of sewer rising main infrastructure between Mt Bassett and Sydney Street Pump Station, including pipeline, valves, fittings, civil works, testing and commissioning to improve network reliability and capacity.	Jan – Mar 2027
SPS Refurb/Renew-FY23/24 Package 5; Bedford Rd No. 1 SPS – Upgrade Bedford Road No. 1 sewage pump station will be completely reconstructed to meet MRC standards, including new slab and lids, electrical switchboard, conduits, vent pole, water service, relocated sewer and stormwater infrastructure, driveway and hardstand construction, fencing, signage and bypass pumping connection.	Jan – Mar 2027
St Helens Creek Bridge BRDG12228 TIMBER Demolition of existing bridge and construction of a new bridge over St Helens Creek and associated civil works to extend the bridges' service life.	Jan – Mar 2027
Wren Street Oval Off Leash Dog Park Construction of an off-leash dog park at Wren Street Oval, including fencing, pathways, furniture, signage, landscaping, dog agility elements and associated civil works.	Jan – Mar 2027
Bridge Rd SPS Capacity Upgrade To increase pump station capacity and accommodate flows from the Mackay Base Hospital. The project includes upgrading pumps, extending the sewer rising main to a more suitable discharge location, constructing a new receiving manhole, installing network monitoring equipment, and replacing and existing AC rising main. These works will reduce the risk of sewer overflows, improve network resilience, and support future demand within the catchment.	Apr – Jun 2027
South Mackay Main Drain Outlet Repairs at Chainages 550 810 and 1010 Civil works, removal and reconstruction of culverts with non-return valves, plus re-construction of culvert apron, bank stabilisation wall and re-instatement of access track.	Apr – Jun 2027

CONTRACTS/PROJECTS	ANTICIPATED ADVERTISING DATE
The Dome Roofing and Cladding Renewals and HVAC Renewals DDCL and The Dome Renewal of roofing and external cladding systems at The Dome, including removal of existing materials, structural repairs as required, installation of new roof sheeting, wall cladding, flashings, gutters, downpipes and associated building works to improve asset condition and weatherproofing. In addition is replacement and upgrade of HVAC systems at the Dudley Denny City Library (DDCL) and The Dome, including plant, ductwork, controls, electrical works and commissioning to improve reliability, efficiency and occupant comfort.	Apr – Jun 2027
Nebo Rd WTP - Clarifier Upgrades Upgrade works to the clarifier systems at the Nebo Road Water Treatment Plant, including refurbishment and replacement of mechanical and associated infrastructure components to improve operational performance, reliability and treatment efficiency.	Jul – Sept 2027